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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY, IN
COTATI, FROM 0.5 MILE EAST OF STONY POINT ROAD TO 0.2 MILE WEST OF ALDER AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 31, 2012.

This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 10-2, "HIGHWAY PLANTING AND IRRIGATION SYSTEMS," is added as attached.
To Bid book holders: |

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book. .

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project ads addenda/04/04-1G2404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

[ !
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REBECCA D. HARNAGEL

Chief, Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



SECTION 10-2 HIGHWAY PLANTING AND IRRIGATION SYSTEMS

10-2.01 GENERAL

The work performed in connection with highway planting and irrigation systems shall conform to the provisions in
Section 20, "Erosion Control and Highway Planting," of the Standard Specifications and these special provisions.

When fluctuations of water pressure and water supply are encountered during normal working hours, plants shall be
watered at other times, as often, and in sufficient amounts as conditions may require to keep the soil and plant roots moist
during the life of the contract.

Full compensation for watering plants outside normal working hours shall be considered as included in the contract lump
sum prices paid for highway planting and plant establishment work and no additional compensation will be allowed therefor.

PROGRESS INSPECTIONS

Progress inspections will be performed by the Engineer for completed highway planting and irrigation system work at
designated stages during the life of the contract.

Progress inspections will not relieve the Contractor of responsibility for installation in conformance with the special
provisions, plans and Standard Specifications. Work within an area shall not progress beyond each stage until the inspection
has been completed, corrective work has been performed, and the work is approved, unless otherwise permitted by the
Engineer.

The requirements for progress inspections will not preclude additional inspections of work by the Engineer at other times
during the life of the contract.

The Contractor shall notify the Engineer, in writing, at least 4 working days prior to completion of the work for each
stage of an area and shall allow a minimum of 3 working days for the inspection.

Progress inspections will be performed at the following stages of work:

A. Before planting begins and after completion of the work specified for planting in Section 20-4.03, "Preparing
Planting Areas," of the Standard Specifications.

B. Before plant establishment work begins and after completion of the work specified for planting in Section 20-4.05,
"Planting," of the Standard Specifications.

C. Atintervals of one month during the plant establishment period.

COST BREAK-DOWN

The Contractor shall furnish the Engineer a cost break-down for the contract lump sum item of highway planting. The
cost break-down table shall be submitted to the Engineer for approval within 15 working days after the contract has been
approved. The cost break-down table will be approved, in writing, by the Engineer before any partial payment will be made
for the item of highway planting.

The cost break-down shall be completed and furnished in the format shown in the sample of the cost break-down
included in this section. Line item descriptions of work shown in the samples are the minimum to be submitted. Additional
line item descriptions of work may be designated by the Contractor. If the Contractor elects to designate additional line item
descriptions of .work, the quantity, value and amount for those line items shall be completed in the same manner as for the
line item descriptions shown in the samples. The line items and quantities given in the sample are to show the manner of
preparing the cost break-down to be furnished by the Contractor.

The Contractor shall determine the quantities required to complete the work shown on the plans. The quantities and their
values shall be included in the cost break-down submitted to the Engineer for approval. The Contractor shall be responsible
for the accuracy of the quantities and values used in the cost break-down submitted for approval.

The sum of the amounts for the line items of work listed in the cost break-down table for highway planting work shall be
equal to the contract lump sum price bid for the work. Overhead and profit, shall be included in each individual line item of
work listed in the cost break-down table.

No adjustment in compensation will be made in the contract lump sum price paid for highway planting due to differences
between the quantities shown in the cost break-down table furnished by the Contractor and the quantities required to
complete the work as shown on the plans and as specified in these special provisions.
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Individual line item values in the approved cost break-down table will be used to determine partial payments during the
progress of the work and as the basis for calculating an adjustment in compensation for the contract lump sum item of
highway planting due to changes in line items of work ordered by the Engineer. When the total value of ordered changes to
line items of work increases or decreases the lump sum price bid for highway planting by more than 25 percent, the
adjustment in compensation will be determined in the same manner specified for increases and decreases in the total pay
quantity of an item of work in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard Specifications.

HIGHWAY PLANTING COST BREAK-DOWN

Contract No. 04-1G2404

APPROXIMATE
UNIT DESCRIPTION UNIT | QUANTITY | VALUE | AMOUNT

ROADSIDE CLEARING LS LUMP SUM
SOIL AMENDMENT CF 9

MULCH CF 6
COMMERCIAL FERTILIZER (PACKET) EA 12
PREPARE HOLE EA 3

PLANT (GROUP U) EA 3
STAKING (TREE) EA 3
TIME-RELEASE WATER ASSEMBLY EA 15

TOTAL

10-2.02 EXISTING HIGHWAY PLANTING

In addition to the provisions in Section 20, "Erosion Control and Highway Planting," of the Standard Specifications,
work performed in connection with existing highway planting shall conform to the provisions in "Existing Highway
Facilities," of these special provisions.

10-2.03 (BLANK)

10-2.04 HIGHWAY PLANTING

The work performed in connection with highway planting shall conform to the provisions in Section 20-4, "Highway
Planting," of the Standard Specifications and these special provisions.
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HIGHWAY PLANTING MATERIALS

Mulch

Mulch must be wood chips.

Commercial Fertilizer (Slow Release)

Commercial fertilizer (slow release) shall be a pelleted or granular form, shall be slow or controlled release with a
nutrient release over an 8-month to 12-month period, and shall fall within the following guaranteed chemical analysis range:

Ingredient Percentage
Nitrogen 16-21
Phosphoric Acid 6-8
Water Soluble Potash 4-10

Commercial Fertilizer (Packets)

Commercial fertilizer (packet) shall be slow or controlled release and shall be in a biodegradable packet form. The
packet shall gradually release nutrients over a 12-month period. Each packet shall have a weight of 10 g + 1 g and shall have
the following guaranteed chemical analysis:

Ingredient Percentage
Nitrogen 20
Phosphoric Acid 10
Water Soluble Potash 5

ROADSIDE CLEARING

Before preparing planting areas trash and debris shall be removed from these areas as required under Construction Site
Management of these special provisions.

The project area shall be cleared as specified herein:

Al
B.

Existing plants, where shown on the plans to be removed, shall be removed.

At the option of the Contractor, removed trees and shrubs may be reduced to chips. Chipped material shall be
spread within the project limits at locations designated by the Engineer. Chipped material shall not be substituted
for mulch, nor shall the chipped material be placed within areas to receive mulch.

Weeds shall be killed and removed within an area 6 feet in diameter centered at each plant location where the plants
are to be planted more than 15 feet apart and are located outside of ground cover areas.

After the initial roadside clearing is complete, additional roadside clearing work shall be performed as necessary to
maintain the areas, as specified above, in a neat appearance until the start of the plant establishment period. This work shall
include the following:

A,

B.
C.
D

Trash and debris shall be removed.

Rodents shall be controlled.

Weed growth shall be killed before the weeds reach the seed stage of growth or exceed 6 inches in length, whichever
occurs first.

Weeds in plant basins, including basin walls, shall be removed by hand pulling, after the plants have been planted.

Weed Control

Weed control shall also conform to the following:

A

Removed weeds shall be disposed of outside the highway right of way in conformance with the provisions in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Roadside clearing work shall not include work required to be performed as clearing and grubbing as specified in
Section 16, "Clearing and Grubbing," of the Standard Specifications.
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PESTICIDES

Pesticides used to control weeds shall conform to the provisions in Section 20-4.026, "Pesticides," of the Standard
Specifications. Except as otherwise provided in these special provisions, pesticide use shall be limited to the following
materials:

Glyphosate

Glyphosate shall be used to kill stolon type weeds.

Except for ground cover plants, preemergents shall not be applied within 18 inches of plants or within wild flower
seeding areas.

If the Contractor elects to request the use of other pesticides on this project, the request shall be submitted, in writing, to
the Engineer not less than 15 days prior to the intended use of the other pesticides. Except for the pesticides listed in these
special provisions, no pesticides shall be used or applied without prior written approval of the Engineer.

Pesticides shall not be applied within the limits of the plant basins. Pesticides shall not be applied in a manner that
allows the pesticides to come in contact with the foliage and woody parts of the plants.

PREPARING PLANTING AREAS

Plants adjacent to drainage ditches shall be located so that after construction of the basins, no portion of the basin walls
shall be less than the minimum distance shown on the plans for each plant involved.

PLANTING

Backfill material for plant holes must be a mixture of soil and soil amendment. The quantity of soil amendment shall be
as shown on the Plant List. Thoroughly mix backfill material and uniformly distribute throughout the entire depth of the
plant hole without clods and lumps.

Apply or place commercial fertilizer (granular and slow release) at the time of planting and at the rates shown on the
Plant List.

Place commercial fertilizer packets in the backfill of each plant at the time of planting and at the rate shown on the Plant
List to within 6 inches to 8 inches of the soil surface and approximately one inch from the roots. When more than one
fertilizer packet is required per plant, the packets must be distributed evenly around the root ball.

TIME RELEASE WATER ASSEMBLY

Time release water assemblies shall be installed as shown on the plans, in conformance with these special provisions,
and as directed by the Engineer.

Time release water assemblies shall consist of a tube and gel pack or a gel-filled, quart-size milk carton. The
polyethylene tube shall be 3 inches in diameter, 12 inches in length, with a UV protected cap. Polyethylene tube shall extend
2 inches above the basin mulch. The one quart polycellulose gel pack or milk carton shall consist of 98 percent purified
water and 2 percent food grade ingredients. The water shall remain in a gelled state until it contacts soil bacteria.

The Contractor shall furnish and install 5 time release water assemblies at each plant (Group U) as shown on the plans.
Each time release water assembly shall be installed so that it is in contact with the root ball. No time release water assembly
shall penetrate or disturb the plant root ball. Time release water assembly installation shall not cause damaged to the plant
root ball.

After initial assembly installation, the Contractor shall replace gel-packs or gel-filled milk cartons, as necessary to
provide sufficient water to keep plants in a healthy growing condition until acceptance of the contract. Gel-packs or should
typically last between 30 to 90 days, and release approximately one quart of water.

Full compensation for replacing gel-packs for time release water assembly shall be considered as included in the contract
lump sum price paid for plant establishment work and no additional compensation will be allowed therefor.

PLANT ESTABLISHMENT WORK

The plant establishment period shall be Type 2 and shall not be less than 125 working days.

Commercial fertilizer (slow release) shall be applied to trees, shrubs, vines and ground cover during the first week of
April and October of each year. Commercial fertilizer shall be applied at the rates shown on the plans and shall be spread
with a mechanical spreader wherever possible.
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During the plant establishment period, the gel-packs for time release water assemblies shall be replaced in accordance
with "Time Release Water Assemblies" of these special provisions. A replacement schedule shall be submitted to the
Engineer for use during the plant establishment period.

Weeds within plant basins, including basin walls shall be controlled by hand pulling.

At the option of the Contractor, plants of a larger container size than those originally specified may be used for
replacement plants during the first 125 working days of the plant establishment period.

After 125 working days of the plant establishment period have been completed, replacement of plants shall be the same
size as originally specified.

The final inspection shall be performed in conformance with the provisions in Section 5-1.13, "Final Inspection," of the
Standard Specifications and shall be completed a minimum of 20 working days before the estimated completion of the
contract.

10-2.05 (BLANK)
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